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ESAT Region 4 Task Order 002 Statement of Work
PM:s FRM Performance Evaluation Program Field/Laboratory Support Services

- Task Order Period of Performance 09/16/2013 — 09/15/2020

PURPOSE

The purpose of this Task Order (TO) is to continue the operation of the following ambient air monitoring
audit programs: PM, s Federal Reference Method (FRM) Performance Evaluation Program (PM, s PEP)
including laboratory filter weighing support, filter digestions for Lead (Pb) analysis, Lead (Pb) FRM
Performance Evaluation Program, PM2 s Chemical Speciation Network (CSN) audits, NCore PMi¢.2.5
audits, and IMPROVE program audits.

Task Order Statement of Work

The contractor shall perform and provide field support to EPA Region 4 and laboratory support services
to the other EPA Regions or other government entities under the provisions of the contract Statement of
Work (SOW) in all the Task Areas. This includes other applicable support functions such as equipment
maintenance, repair, health & safety and environmental compliance activities outlined in the SOW and
Standard Operating Procedures (SOP) listed later in this document. The Contractor shall perform site or
project specific work as described below or as issued in the Technical Direction Forms (TDFs) at any
time during the duration of the TO. The contractor shall prepare and perform quantitative analyses of
samples as described in the contract SOW (Task Area ). In addition, the contractor shall manage sample
log-in, sample tracking, chain-of-custody, maintain databases, prepare bench sheets, prepare backlog
reports and track sample analysis projections for the analyses ordered by this task order or subsequent
TDFs for samples received from field activities in EPA Regions or other government agencies.

The contractor will conduct PM; s PEP audits at selected Region 4 monitoring sites. The contractor shall
coordinate Task Order 002 PM, s field sampling activities with field sampling activities for Task Order
001 NPAP sites list if practical. The contractor shall schedule PM; s and NPAP activities for the two task
orders together to provide the most efficient coverage while keeping costs at a minimum. For trips with
both PM; s and NPAP elements, costs for the trips shall be tracked separately for the two task orders,
PM, s PEP (TO-002) and NPAP (TO-001).

The contractor shall conduct PM, s PEP audits annually for the Eastern Cherokee nation. Work for the
tribal PM2.s PEP audits should be requested and tracked separately under a separate task order Tribal (TO-
003) from the rest of the PM2.s PEP program. '

The contractor will provide PM2 s PEP laboratory support nationally for all EPA regions, states, local
agencies, and tribal nations who have implemented the PM2 s FRM PEP program. Laboratory support for
the tribal nations should be requested via a specific TDF. Costs for tribal program laboratory support will
also be tracked separately from the rest of the PMa s PEP laboratory support under Tribal (TO-003).

The contractor will conduct the Lead (Pb) Performance Evaluation Program audits at selected Region 4
monitoring sites. The contractor should schedule the Pb PEP audits with PMz.s FRM PEP audits, if
practical, to make the most effective use of funding. Work for the Pb PEP program should be requested
via one specific TDF, and costs will be tracked separately from the rest of the PM2 s PEP program.

The contractor will conduct the NCore PM,o.2 5 audits at selected Region 4 NCore monitoring sites. The
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contractor should schedule the NCore PMi¢.25 audits with PM2.s FRM PEP audits, if practical, to make the
most effective use of funding. Costs will fall under the PMzs FRM PEP program.

Asa part of the PMas FRM PEP support, the contractor will conduct PMzs Chemical Speciation Network
(CSN) and IMPROVE audits at selected Region 4 monitoring sites. These audits will be conducted with
the PM s PEP audits if practical to keep costs at a minimum. Costs will fall under the PM,.s FRM PEP
program.

The contractor shall provide all labor, equipment (except on the laboratory property list), maintain all
equipment, consumables, supplies, and material necessary to accomplish the task order. See the specific
sections in applicable program SOPs and Guidelines Available to the Contractor.

The duration of this TO is expected to be 7 years based on the terms setvforth in the contract SOW
with a Contract Base Period of 3 years, Option Period of 2 years and Award Term of 2 years. The

task order will be incrementally funded by the appropriation provided by the program budget
office.

Task Area Descriptions

This section describes the primary task areas (Task Area I, IIl and V) within this Task Order (TO) and the
. contract Statement of Work (SOW). '

Task Area I Analytical Support
A. Field Analytical Support

The contractor shall perform all field activities utilizing the field methods required by the SOPs listed at
the end of this task under the heading, SOPs and Guidelines Available to the Contractor. A brief
description of the field activities is given below.

TDFs will be issued monthly requesting the contractor to conduct work on this TO. The NPAP audit site
schedule and parameter list will be developed by the EPA Task Order Contracting Officer Representative
(TOCOR) and the contractor Team Leader in November of each for the next year. These sites/audits will
be grouped into trips to maximize efficiency between the NPAP and PEP programs. The yearly audit
schedule will be located on the SESD LAN G:\GNoah\NPAP PM25 1SO Paper\Calendar. Approximately
75 and 80 PEP site visits will be conducted each year in Region IV states: Florida, Georgia,
Alabama, Mississippi, Tennessee, North Carolina, South Carolina, and Kentucky. These site visits
will total approximately 40 trips per year; 280 trips during the period of performance The
contractor is expected to conduct these trips as stated to complete the field responsibilities of this TO.
Any proposed deviation from this trip grouping must be cleared through the Task Order Contracting
Officer Representative (TOCOR) or Contract Level- Contracting Officer Representative (COR).

] For the PM2 s PEP Program, the contractor shall transport a portable PM. s Federal Reference
Method (FRM) performance evaluation sampling device to an established PMz s site, assemble
the instrument, collocate the sampler, perform verifications (calibration, as necessary,) install a
filter and operate the instrument at the same 24-hour sampling mode (midnight to midnight) as
the routine instrument. If scheduling dictates, the operator will leave this location to set up
additional 24-hour performance evaluation sampling devices (midnight to midnight) at other
routine sampling locations or conduct monitoring scheduled for NPAP sites. If the schedule does
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not allow for another set up, the operator may perform additional activities specified in the TO or
TDF such as PM, s CSN or IMPROVE performance audits. The contractor shall return to each
site after the 24-hour sampling time, download the stored electronic monitoring data, record any
- additional required field information, remove and properly store the filter for transport, and
disassemble the instrument. The contractor shall properly package the filter, the appropriate
electronic data and hardcopy forms for transport to the National PM; s PEP weighing laboratory
at Region 4 SESD Athens. The field scientists will, if possible, determine if the PEP audit
sampler and agency sampler collected valid samples. If a valid audit pair was not collected, the
field scientist will inform the TOCOR so a re-audit can be scheduled. The PM, s PEP field
activities described above shall be performed at the specific monitoring sites scheduled for each
year.

For the Pb FRM PE Program, the contractor shall transport a portable Pb FRM performance
evaluation sampling device to an established Pb site, assemble the instrument, collocate the
sampler, perform verifications (calibration, as necessary,) install a filter and operate the
instrument at the same 24-hour sampling mode (midnight to midnight) as the routine instrument.
If scheduling dictates, the operator will leave this location to set up additional Pb performance
evaluation sampling devices, audit NPAP sites, or conduct PM» s PEP audits on the schedule. If
the schedule does not allow for another set up, the operator may perform additional activities
specified in the TO or TDF such as PM,.s CSN audits or IMPROVE performance audits. The
contractor shall return to each site after the 24-hour sampling time, download the stored
electronic monitoring data, record any additional required field information, remove and properly
store the filter for transport, and disassemble the instrument. The contractor shall properly
package the filter, the appropriate electronic data and hardcopy forms for transport to the National
Pb PEP weighing laboratory in Region 9. The field scientists will, if possible, determine if the
PEP audit sampler and agency sampler collected valid samples. If a valid audit pair was not
collected, the field scientist will inform the TOCOR so a re-audit can be scheduled. The Pb audit
field activities described above shall be performed at the specific monitoring sites scheduled each
year.

For the NCore PM 0.2 5 audits, the contractor shall transport two portable PM Federal Reference
Method (FRM) performance evaluation sampling devices (one to collect a PM, s sample and
another to collect a PMjo sample) to an established NCore site, assemble the instruments,
collocate the samplers, perform verifications (calibration, as necessary,) install the filters and
operate the instruments at the same 24-hour sampling mode (midnight to midnight) as the routine -
instrument(s). If scheduling dictates, the operator will leave this location to set up additional 24-
hour performance evaluation sampling devices (midnight to midnight) at other routine sampling
locations or conduct monitoring scheduled for NPAP sites. If the schedule does not allow for
another set up, the operator may perform additional activities specified in the TO or TDF such as
PM:s CSN or IMPROVE performance audits. The contractor shall return to each site after the
24-hour sampling time, download the stored electronic monitoring data, record any additional
required field information, remove and properly store the filters for transport, and disassemble the
instruments. The contractor shall properly package the filters and appropriate electronic data and
hardcopy forms for transport to the National PM. s PEP weighing laboratory at Region 4 SESD
Athens. The field scientists will, if possible, determine if the NCore audit samplers and agency
sampler(s) collected valid samples. Ifa valid audit pair was not collected, the field scientist will
inform the TOCOR so a re-audit can be scheduled. The PMo.25 audit field activities described
above shall be performed at the specific monitoring sites scheduled each year.
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" The contractor may conduct PM,.s Chemical Speciation Network (CSN) audits or IMPROVE
performance audits under the PM, s PE Program as specified in TDF or TO. In both audits, the
contractor follows a checklist which includes: performance audits of sampling parameters, site
criteria investigation, and quality assurance requirements. The contractor will coordinate A
scheduling with the point of contact at the University of California, Davis, and will request any
data needed to complete the audit. These components of the checklists will be completed and
delivered to the TOCOR, then sent electronically to the OAQPS technical lead. The CSN audit
field activities described above shall be performed at the specific monitoring scheduled each year.

For all programs in this task order, the contractor will follow the coordinating SOP for completing each
audit. The contractor will also follow the SESD ISO 17025 requirements for the PM. s PEP listed under
Ambient Air Sampling (SESDPROC-303-R2). :

Monitoring sites and tasks at those sites will be assigned to the contractor for field support by means of
TDFs issued and approved by the TOCOR and COR. The contractor is responsible for planning and
coordinating audit activities with the state, local, or tribal contacts. All work shall be completed in
accordance with the instructions of the TDFs, including all referenced SOPs, QAPPs and documentation.
No deviations from the required work, SOPs, instructions, or other procedures specified in TDFs, shall be
made without prior receipt of alternate technical direction issued in accordance with the contract. If the
contractor is in the field or on site, verbal direction from the TOCOR will be acceptable for deviation
from the SOP.

As part of the routine field activities associated with the operation of the audit programs, the contractor
shall make observations of the physical characteristics of the monitoring location and fill out a required
Site Evaluation Checklist for each visit. The contractor should note that each listed monitoring location
will be visited once annually. Digital photographs at the 4 cardinal directions are required for each site.

The contractor shall perform field QA/QC related activities as associated with this task, such as
testing/calibration of samplers and ancillary equipment, calibrations, collocations, implementing field
‘blanks, review of field data, entry of data into logbooks, preparation of chain-of-custody reports and
deliverables, as specified in TDFs. Semi-annual “parking lot” collocation quality assurance studies of
samplers used in routine audit work shall be performed in accordance with the SOP requirements for three
consecutive sampling days. Some EPA provided equipment (calibrators) is calibrated under a national
OAQPS contract. The ESAT staff will be required to coordinate with the OAQPS contractor to ensure
annual calibration. :

The group leader will review all field and laboratory data monthly. The review will include all fields
incorporated into the PED database for determination of audit validity. Data corrections or clarifications
will be documented in the PED and on hard copy forms. The hard copies will be signed and stored in a
file as a record of changes. Upon completion of the review, the group leader will inform the TOCOR, and
the data will be submitted to OAQPS contractor for upload to AQS. After upload to AQS, any data that is
rejected during the upload must be re-evaluated and re-submitted to the OAQPS contractor for re-
submittal to AQS.

‘SOPs and Guidelines Available to the Contractor -

ESAT shall perform activities under this task in accordance with the methods described in the following -
documents or revisions, except when alternative procedures are specified in TDFs:
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»  PM,s FRM Performance Evaluation Program for Field Standard Operating Procedures
= PM,;s FRM Performance Evaluation Program Léboratory Standard Operating Procedures
= Lead FRM Performance Evaluation Program for Field Standard Operating Procedures
» Implementation Plan: PM, s Federal Reference Method Performance Evaluation Program

= Quality Assurance Guidance Document 2.12: Monitoring PMs in Ambient Air Using
designated Reference or Class I Equivalent Methods

= PM;s FRM Performance Evaluation Program Quality Assurance Project Plan
=  Monitor-specific operating manuals
» SESD ISO 17025 guidelines

Program specific documents listed above are available through the Internet at the following address:
www.epa.gov/ttn/amtic/pmqa.html

ISO 17025 documents and guidance are located on the EPA LAN at H:\Field Accreditation SOPs

Deliverable
The contractor shall submit interim and/or final deliverables as specified below for each assigned project:

Filters and appropriate data, field forms, and chain of custody forms shall be completed in accordance
with the instructions contained in the above-referenced SOPs and shipped within eight to forty-eight
hours of filter retrieval via hand delivery or overnight delivery service to the National PM, s PEP Filter
Weighing Laboratory, or as specified in TDFs. A field package consisting of electronic sampler data,
field sheets, field notes (copy), and chain-of-custody forms (copy) shall be delivered to the TOCOR.
Documentation to be included in the deliverables package may be specific to the site or the support
requested and will be detailed in the TDFs or referenced SOPs. Contractor personnel must sign and date
all field sheets, field logbooks, and chain-of-custody forms per ISO 17025 requirements.

On a monthly basis, the contractor shall submit to the TOCOR a field status report, indicating the work
completed during the prior month. In addition, the report should note any problems found with
implementation, equipment, or supplies during the week. All electronic data and associated electronic
files will be uploaded to G:\gnoah\ISO PM25 NPAP Paper file on the SESD LAN.

All photographs taken on site will be of a digital format. Photographs requested should be submitted to
the TOCOR via upload to the G:\gnoah\ISO PM25 NPAP Paper file on the SESD LAN within two weeks
of the site reconnaissance. Each photograph must be clearly identified with the date and time the photo
was taken, the monitoring location depicted in the photo, and the four cardinal directions represented in
the photo. '

Monthly data reviews are due to the TOCOR at the end of the following month for data reviewed. Errors
- discovered after the upload to AQS will be addressed by the EPA TOCOR and the PM: s PEP group
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leader to investigate and correct inconsistencies.

The contractor shall provide and maintain an equipment inventory, list of consumables, and purchasing
history in the attachments of the contract SOW. The equipment and consumables inventories are
referenced in Section 2 of the PM3 s Field SOP and documented on forms INV-01 and PRO-01 of the
FRM PEP field SOP.

B. PM:s Analytical Support

In support of the PM2 s FRM Performance Evaluation Program the contractor shall prepare sample filters
and perform gravimetric analyses of approximately 2700 part.iculate filters per year; 18,900 filters
during the 7 years period of performance. The contractor shall also provide metals digestion of
approximately 42 filters per year; 294 filters during the 7 years period of performance for the
program. The contractor will utilize the analytical methods specified in the SOPs and the Quality
Assurance Plan as indicated in the Purpose section above. Analyses will also include QA/QC samples.
All work is to be completed in accordance with the SOPs and any modifications must be specified by
TDF or specific direction from the TOCOR or National PM2s PEP lead at OAQPS. The contractor shall
perform all laboratory actlvmes utilizing the laboratory methods as specified in the SOPs for this activity.

The contractor shall ensure all personnel performing work under this TO have received the appropriate
program specific training and have been certified annually by EPA to perform field activities under this
task. All audit programs require specific training which will be conducted by EPA, and program specific
training costs required by this TO must be included in this contract TO.

The contractor shall request filter media for the upcoming calendar year from the Region 4 TOCOR. The
contractor will then receive sample filters from OAQPS and store them appropriately until use. Prior year
filters should be used before newly received filters are put into service.

§ Pre-samplmg Activities

" Filters will be received from EPA on the schedules as supplied by the Regions and
examined for integrity based upon EPA approved SOPs.

- Filters will be equilibrated and weighed according to SOPs, and entered into the PED
database.

. Filters will be prepared for field activities or stored according to SOPs.

. The laboratory will develop and maintain an inventory of shipping supplies which would
include containers, cold packs, and chain-of-custody requirements/documentation.

. Filters will be received in the laboratory, checked for integrity (damage, temperature,
etc.) and logged in.

. Filters will be maintained in the weighing lab until needed to fill a request.

= Filter batches will be equilibrated for a minimum of 24-hours (per SOPs).

. Filters will be weighed according to SOPs and pre-sampling activities entered mto the

' PED database.

. The laboratory analyst will develop and maintain a filter weighing schedule to meet the
needs of the client regions.

Ll Filters will be shipped to the regions promptly and according to the Laboratory SOP.

Post-sampling Activitics




" Filters will be refrigerated (< 4 degrees C) until an appropriate number is ready for

batching.

= Filter batches will be brought into weighing facility and equilibrated for a minimum of
24-hours (per SOPs).

. All post sampling activities will be recorded in the PED database.

. Filters will be weighed according to SOPs and data entered into the PED database.

= Field/lab data will be entered into the PED database and updated weekly in order to
calculate a concentration.

. Audit data, field and laboratory, will be verified and recommended for validation by the
TOCOR.

. Required data will be validated by the TOCOR AND TOCOR for submittal to the
OAQPS contractor who uploads the audit data to AQS.

= Any filters not uploading to AQS will be forwarded to the PMz 5 group leader for
investigation and resubmittal to OAQPS.

. Filters will be stored in archive for one year at 4°C and two years at amblent room
temperature.

The contractor shall perform QA/QC related activities as associated with this task, such as calibrations,
implementing blanks, duplicates, and QC checks review of data and control charts, logbooks, chain-of-
custody reports and deliverables.

The contractor shall provide and maintain an equipment inventory, list of consumables, and purchasing
history in the attachments of the contract SOW. The equipment and consumables inventories are
referenced in Section 3 of the laboratory SOP and documented on forms INV-01 and INV-02.

Deliverable

Sample filters will be delivered to the proper holding area or analyst as specified. Lab bench sheets/entry
forms must be delivered and must indicate all appropriate procedures, weights, volumes, and standards
used (lot numbers, traceability of standards must be in lab notebooks), times started and completed. The
contractor personnel must sign and date all bench sheets or lab notebooks as specified in the SOPs.

The analyst will primarily use the PED database to electronically store all filter related weighing data. All
filter weighing, maintenance activity, and flagging data/information will be entered into the PED database
as work is conducted. Timely entry into the PED database is essential to properly calculate if QA
parameters have been met. No deviation is allowed without direct instruction of the TOCOR..

Upon receipt of samples, the contractor will inform the TOCOR of any problems with sample integrity,
sample condition, or accompanying sample paperwork. The TOCOR will evaluate the problem and
provide alternate technical direction, if needed.

On a weekly basis, submit to the TOCOR, a lab status report for samples, indicating the work completed,
work pending and estimated completion dates for active projects as directed by the SOP. In addition, note
any problems found with equipment or supplies during the week.

On a weekly basis, the PED database will be updated to calculate audit concentrations and preliminary
validity status. The group leader will use this dataset to complete the verification review described in
PM s Analytical Support above.




C. Other Field & Analytical Requirements
QA/QC Support
The contractor shall perform the following QA/QC support and other related activities:

Filter Tracking- The contractor shall track filters shipped to and received from the field and track samples
through the analytical process using the PED database

SOPs- As specified by the TDF or on an annual basis, the contractor shall review all SOPs guidance
documents and protocols used by the contractor for the performance of work specified in the Laboratory
and Field Support of this Task Order and provide comments.

In addition, the contractor shall be required to perform laboratory-related actiVities which are necessary to
support EPA QA requirements consistent with this contract SOW such as analyses of QA/QC samples
and statistical analyses of analytical results outlined by the QAPP. Specific instructions will be given by
TDF.

Deliverable

The contractor shall submit to the TOCOR a weekly report of filter receipt and shipment for the prior
week. |

The contractor shall submit to the TOCOR any proposed changes to the field and laboratory SOPs and
QAPPs. The list shall include the most recent date and version of the documents and the most recent date
of review by the contractor.

Maintenance and Repair/Health & Safety and Environmental Compliance Activities

Analytical Support:

The Contractor shall maintain the laboratory facility by performing routine instrument and
equipment maintenance, calibrations and certifications (per SOP), cleaning and preparation of
glassware and equipment, and sample custodial duties.

The Contractor shall fulfill all SHEMP health & safety and environmental compliance
responsibilities related to the fixed or mobile laboratories, including inspection of fume hoods,
attainment and maintenance of required certifications, maintenance of fire extinguishers, etc.

Field Support:

The contractor shall assure the availability of one appropriate vehicle to perform all required
activities of this Task Order. The contractor shall maintain the equipment, including the support
vehicles, in road -ready condition to allow deployment for field projects on a continuous basis.
Other activities include: maintenance and repairs to the vehicles such as tune-ups, tire, fluid and
other routine checks; installation of instruments and gases and electrical repairs. In the event that
scheduling produces a conflict, the contractor may use an EPA fleet vehicle with approval of the
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TOCOR or COR. The contractor shall perform routine field instrument and equipment
maintenance, calibrations, verifications and certifications, cleaning and preparation of
equipment, and sample custodial duties, minor repairs and sampler overhauls in accordance with
applicable SOPs. The contractor shall maintain a continuous repair and maintenance log for
each portable sampler. o

Deliverable

Laboratory maintenance and health and safety and environmental compliance shall be included in the
monthly status reports. ‘

Task Area III Analytical Logisticai Support

The contractor shall provide logistical support for the PM, s Task Area I of this TO and as describe in the
contract SOW Task Area III.

Task Area V Other Task-Related Activities (may be tasked as a direct support function of Task Area I)
A. Specialized Technical Training

The contractor shall ensure that all employees performing work under this TO have been provided any
and all health & safety training required by law or regulation, or EPA regional policy.

The contractor shall attend vendor-specific training in new technologies or specialty
equipment/instruments to maintain a qualified staff of personnel in accordance with Section H, contract
clause H.36 (Approval of Training). Vendor specific training may include training related to analytical
instrumentation, data review technology, software or other related material. The contractor shall also

attend other EPA-specific training in accordance with the contract SOW Task Area V (Other Task related

Activities). EPA specific training may include training in EPA specific computer systems and software,
LIMS, SOPs, and methodologies.

As part of these national audit programs, EPA requires that all personnel performing field and laboratory
work under this task order must receive EPA specific specialized training covering all aspects of the work
which may include field operation, laboratory operation, and QA/QC activities. The contractor will be
required to send all personnel anticipated to be assigned to this task order to one of the national training
sessions. Upon successful completion of the training program, personnel will be certified to perform
analytical work under this task order. No personnel may perform analytical work under this TO without
prior certification by EPA. EPA-specific training shall be performed only upon prior issuance of a TDF,
specifying the nature of and schedule for training; 1 PEP training per year (field and lab personnel
Las Vegas, NV) and 1 IMPROVE training per year (field only RTP, NC).

In the event of personnel changes, the contractor should contact the TOCOR or COR to arrange for
training and certification of new personnel.

B. Implementation of Team Quality Assurance Program

The contractor shall implement its quality assurance program in accordance with its EPA approved
Quality Management Plan (QMP) that meets specifications in EPA QA/R2. The contractor shall prepare
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a Quality Assurance Project Plan (QAPP) according to the requirements outlined in EPA QA-RS for
activities under this TO involving environmental measurements within the time frames specified in the
approved Work Plan for this TO or utilized a QMP & QAPP previously approved. The contractor shall
revise its QMP and QAPP to meet appropriate changes in operations or in accordance with task
requirements as required by EPA through the issuance of a TDF. EPA Quality Assurance guidance

documents are located at http://www.epa.gov/quality/qga_docs.htmi.

C. Tracking and Reporting (Management)

This task order’s costs shall be tracked separately and the internal, administrative and management
activities necessary to effectively perform the services required by this support shall be included in these
costs. The contractor shall break out from their monthly activity report the description of work
accomplished under this TO and deliver a copy to the COR with the reports required in Attachment 7
Reports of Work in the contract SOW.

The contractor shall track the status of tasks and labor hours and charges for each task under this TO,
including site-specific projects, in accordance with an SOP to be submitted by the contractor for EPA
approval. The contractor shall provide the Contract Level-COR with reports of the above-referenced
data at a minimum of monthly or with each invoice period. /

Team management shall meet with the COR, TOCOR, and other designated EPA representatives on a
weekly basis or as needed, at agreed-upon times, to update EPA on the status of tasks and schedules for
their completion and to address relevant administrative and technical issues.

The contractor shall submit all deliverables required under this TO and Attachment seven of the contract
SOW through a transmittal slip and cover letter identifying each document submitted. The contractor
shall also maintain a hard copy and computer file of each deliverable submitted under this TO.

The contractor shall peer review all deliverables prior to submission to EPA. The peer reviewer shall not
have been significantly involved in the direct preparation of the deliverable being reviewed. The review
shall assure that each deliverable is accurate, complete, technically sound, and free of clerical errors. A
copy of the appropriate Internal Review Form(s), completed in accordance with the contractor=s Quality
Management Plan, shall be provided to the TOCOR with each deliverable. If such a review cannot be
performed on any deliverable, the contractor shall contact the COR and TOCOR prior to submission of
the deliverable.

The contractor shall immediately notify the COR and TOCOR as soon as it appears schedules for the
completion of any task may not be met. This notification shall be submitted via e-mail on a form
developed by the contractor and approved by the COR. The contractor shall also notify the COR
immediately upon learning of anything that may affect performance under this TO.

D. Health & Safety

The contractor shall implement or follow an approved health and safety program in accordance with its
Health and Safety Plan and all applicable Federal, state, and local laws and regulations and EPA SESD
Safety, Health, and Environmental Programs (SHEMP). The contractor shall revise its Health and Safety
plan as needed to assure all requirements specified above are addressed.

The contractor shall submit to the COR and TOCOR a Health and Safety Plan or modifications to a
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previously approved plan within the time frame specified in the approved Work Plan for this TO.

E. Occupational Health and Safety

Facility site visits conducted under this TO which involve on-site inspections or sampling must be
conducted in full compliance with the Department of Labor, Occupational Safety and Health

Administration rules under 29 CFR Part 1910 and EPA Order 1440 (Occupational Health and Safety
Manual) and Region 4 SESD’s SHEMP.

F. Contractor Communications

After negotiations, the Contractor shall maintain at least weekly communications with the TOCOR
regarding the status of the work on this TO. ‘

G. Information Collection

Any other provision of this TO notwithstanding, the Contractor shall not proceed with any information
collection where the same or similar information will be collected from ten or more public respondents
until written authorization to begin work is received from the Contracting Officer. This authorization will
cite an approval number from the Office of Management and Budget as required by the Paperwork
Reduction Act (PRA).

Only Federal agencies and their employees are exempt from the PRA definition of Apublic respondent.@
State agencies and their employees are classified as Apublic respondents.@

Soliciting similar information applies to any collection method, i.e., written, oral electronic, etc., and
utilizing any approach, i.e., surveys, phone calls, focus groups, TQM, etc.

Any question of applicability of the PRA shall be submitted in writing to the Contracting Officer. No
collection shall be undertaken until the Contracting Officer provides written notice to the Contractor as to
the applicability of the PRA. If the PRA is determined to be applicable, the Contractor shall not initiate -
any collection until the requisite authorization is received from the Contracting Officer.

The General Services Administration (GSA), under FIRMR Bulletin B-2 administers the Interagency
Reports Management Program as derived from 44 U.W.C. Chapter 29 and 31. All work performed under
- this TO involving federal interagency reporting must be done in full compliance with these GSA
procedures.

H. Inherently Governmental Functions

The Contractor shall not perform any inherently governmental functions (IGF) under this TO. If during
the course of developing the plan of work, through receipt of technical direction, or in carrying out the
assignment, any portion of the effort is considered to possibly be an IGF, the Contractor must

immediately notify the Project Officer and the Contracting Officer.

In all instances, the contractor shall identify themselves as employees of ILS with the proper
identification and badges at all times. '
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I. Travel Costs

The contractor shall follow the requirement of Subpart 31.205-43 and 31.205-46 of the Federal
Acquisition Regulation (FAR) and the Federal regulation when incurring allowable travel costs under this
TO, and correspondingly must at all times seek and obtain Government rates whenever available and
observe current subsistence ceilings. Upon issuance of a TDF, separate approval for Contractor travel cost
shall be obtained from the Contract Level- COR.

J. Deliverables

- The contractor shall submit to the Contracting Officer (CO), COR, and TOCOR an SOP for tracking
activities under this task with the TO Work Plan for EPA approval.

Monthly financial and status reports shall be delivered to COR With the monthly contract reports as
outlined in the contract SOW Attachment 7.

The contractor shall submit to the COR and TOCOR reports of the status of tasks and costs under this
TO. The reports shall be submitted on a weekly basis for the preceding week period or an agreed upon
frequency. :

- The contractor shall submit to the COR and TOCOR a QMP and QAPP, covering applicable activities
under this TO within the time frames specified in the approved Work Plan for this TO. The contractor
shall submit to the COR and TOCOR any revisions to its QMP and QAPP, in accordance with task
requirements and TDFs issued by EPA.

12—



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID.CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
001 See Block 16C PR-OAR-14-00155
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE l ?
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
.1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ALION SCIENCE AND TECHNOLOGY CORPORATION
Attn: PHYLLIS TURVEY - 9B. DATED (SEE ITEM 11)
1000 BURR RIDGE PKWY
(b)(4) g 10A. MODIFICATION OF CONTRACT/ORDER NO.
BURR RIDGE IL 605270849 X |[Ep-w-13-024
0002
10B. DATED (SEE ITEM 13)
CODE 963450866 EACILITY.CODE 11/13/2013
71, THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[CJThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ttems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted, or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. Hf by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $164,498.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

JCHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 1
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
B OTHER (3peciy bype of modification and authonty)
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED
E. IMPORTANT: Contractor Xis not, s required to sign this document and return __0_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 963450866
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TOPO: Michael Crowe Max Expire Date: 09/15/2020

The purpose of this modification is to obligate funding in the amount of $164,498.00. As a
result, the total funded amount of this task order is hereby increased by $164,498.00, from
$98,000.00 to $262,498.00. The task order is fully funded. In addition, the Period of
Performance end date has changed from 09/15/2016 to 09/15/2014.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Period Of Performance End Date changed from 2016-09-15 to 2014-09-15

Continued ...
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NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) ©) o) (E) (F)

Obligated Amount for this Modification:
$164,498.00

Incremental Funded Amount changed: from
$98,000.00 to $262,498.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification:
$164,498.00 '

Incremental Funded Amount changed from $98,000.00
to $262,498.00

NEW ACCOUNTING CODE ADDED:
Account code:
13--E1-53GS-102A04XPM-4183---1453PM4019-001
Beginning FiscalYear 13
Fund (Appropriation) El
Budget Organization 53GS
Program (PRC) 102A04XPM
Budget {(BOC) 4183
DCN-LineID 1453PM4019-001
Amount: $164,498.00
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 09/25/2013 to 09/15/2014

NSN 7540-01-152-8067

OPTIONAL FORM 328 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110
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2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

002 (0971672014 PR-OAR-14-01772

6. ISSUED BY CODE, SRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE I

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3B0S5R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
ALION SCIENCE AND TECHNOLOGY CORPORATION
Attn: PHYLLIS TURVEY 9B. DATED (SEE ITEM 11)
1000 BURR RIDGE PKWY

b

( )(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
BURR RIDGE IL 605270849 X |EP-W-13-024

0002
10B. DATED (SEE ITEM 13)
CODE 963450866 FACILITY GODE 11/13/2013
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (2) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $105' 502.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Speciy fype of modification and authorily)
X B.8 Task Order Ordering Procedures; B.5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED
E. IMPORTANT: Contractor ’ XJis not, s required to sign this document and retumn _—0__ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 963450866

PM2.5 FRM Performance Evaluation Program Field/Laboratory Support Services
TOPO: Michael Crowe Max Expire Date: 09/15/2020

The purpose of this modification is to exercise Option Period 1 (Year 2) of this task order
with an effective date of September 16, 2014. The ceiling amount for Option Period 1 is
$253,272.00. Additionally, funding for Option Period 1 (Year 2) in the amount of
$105,502.00 is hereby obligated to this task order; therefore increasing funding for the
option period from $0.00 by $105,502.00 to $105,502.00. The Contractor shall not bill
against this accounting line until the option becomes effective on September 16, 2014.
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type orprint) - 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Helen Britz -

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16C. DATE SIGNED

1
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) - )'":%:‘ SIONATURE| 09/12/2014
(Signature of person authorized to sign)
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LIST OF CHANGES:

Reason for Modification : Exercise an Option
Period Of Performance End Date changed from
2014-09-15 to 2015-09-15 '

Obligated Amount for this Modification:
$105,502.00

CHANGES FOR LINE ITEM NUMBER: 2

Total Amount changed from $0.00 to $253,272.00
Obligated Amount for this modification:
$105,502.00

Incremental Funded Amount changed from $0.00 to
$105,502.00 :

Exercised option

NEW ACCOUNTING CODE ADDED:

Account code:
13-E1-53GS-102A04XPM-4183-1453PM4146-001
DCN-LineID 1453PM4146-001

Amount: $82,502.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-E1-53GS-102A04-4183-1453PM4146-002
DCN-LineID 1453PM4146-002

Amount: $23,000.00

Period of Performance: 09/25/2013 to 09/15/2015

Total Task Order Value (Base & Option 1):
$515,770.00

Total Task Order Direct LOE (Base & Option 1):
9296.0

Total Task Order Value - Option Period 1 (Year
2): $253,272.00

Total Direct LOE - Option Period 1 (Year 2):
4648.0

Total Funding as of Modification #002: $368,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 See Block 16C PR-OAR-15-00287

6.1SSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than item 6) CODE l

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
ALION SCIENCE AND TECHNOLOGY CORPORATION '
Attn: PHYLLIS TURVEY 98. DATED (SEE/TEM 11)
1000 BURR RIDGE PKWY

b)(4

( )( ) x 10A. MODIFICATION OF CONTRACT/ORDER NO.
BURR RIDGE IL 605270849 EP-W-13-024

0002
10B. DATED (SEE ITEM 13)
CODE 963450866 FACILITY CODE 11/13/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[C1The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specffied in the solicitation or as amended, by one of the following methods: (a) By completing
ftems 8 and 15, and retuming copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $112 ,725. 00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE| A ggg ECRH'AJSGIE %%?AER 1S ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). .

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify fype of modification and authorily) _
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA~B-32-103) TAILORED

E. IMPORTANT: Contractor Xlis not, [Ois required to sign this document and returmn 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 963450866

PM2.5 FRM Performance Evaluation Program Field/Laboratory Support Services

TOPO: Michael Crowe Max Expire Date: 09/15/2020 '

The purpose of this modification is to obligate funds in the amount of $112,725.00 onto
Option Period 1. The funding for Option Period 1 has therefore increased from $105,502.00
to $218,227.00. '

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $112,725.00
New Total Obllgated Amount for this Award: $480,725.00

Continued ... '
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR . 15C. DATE SIGNED 16C. DATE SIGNED
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SIGNATURE| 12/22/2014
(Signature of person authorized to sign)
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NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © [ (E) (F)

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification:
$112,725.00

Incremental Funded Amount changed from
$105,502.00 to $218,227.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-E1-53GS-102A04XPM-4183-1553PM5026-001
DCN-LineID 1553PM5026-001

Amount: $112,725.00

Period of Performance: 09/25/2013 to 09/15/2015

Total Task Order Value (Base & Option 1):
$515,770.00

Total Task Order Direct LOE (Base & Option 1):
9296.0

Total Task Order Value - Option Period 1 (Year

2): $253,272.00 ;

Total Direct LOE - Option Period 1 (Year 2):
4648.0 ’ :

Total Funding as of Modification #003: $480,725.00

NSN 7540-01-152-8087 i

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
004 See Block 16C

6.1SSUED BY CODE [SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE |

SRRPOD )

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

ALION SCIENCE AND TECHNOLOGY CORPORATION
Attn: PHYLLIS TURVEY

1000 BURR RIDGE PKWY
(b)(4)

x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NO.
BURR RIDGE IL 605270849 X [EP-W-13-024
0002
10B. DATED (SEE ITEM 13)
CODE 963450866 FACILITY CODE 11/13/2013
11. THIS TEM ONLY APPUES TO AMEND TTATION

{7 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers

Ois extended, [TJis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

items 8 and 15, and retuming

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a referenca to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropration date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;
D. OTHER (Specify fype of modification and authonily)
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED
E. IMPORTANT: Contractor Xlis not, s required to sign this document and retumn —__0_, copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MOD!FICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 963450866

PM2.5 FRM Performance Evaluation Program Field/Laboratory Support Services
TOCOR: Michael Crowe Max Expire Date: 09/15/2020

The purpose of this modification-is to:

1). sShift funds in the amount of $15,371.48 from the Base Period (Year 1) onto Option

Period 1 (Year 2). Because of procedural issues with the EAS system, this will be done in 2
parts. Modification 5 is the de-allocation of the funds from the Base Period. Modification
6 will be the re-allocation of these funds onto Option Period 1.
2). Assign Michael Crowe as the Task Order COR and Sandra Aker as the Alternate TOCOR.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

T5A. NAME AND TITLE OF SIGNER (Type or pant)

Danny Uhr

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED

{Signature of person authorized to 8ign)

D

16C. DATE SIGNED
ELECTRONIC

SIONATURE| 02/20/2015

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE - OF
CONTINUATION SHEET EP-W-13-024/0002/004 2 I 3
NAME OF OFFEROR OR CONTRACTOR :
ALION SCIENCE AND TECHNOLOGY CORPORATION
TTEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Shifting funds to
Option Period 1

Total Amount for this Modification: $0.00

CHANGES FOR LINE ITEM NUMBER: 1 - Base Period
(Year 1)

CHANGES FOR ACCOUNTING CODE:

13-E1-53GS-102A04-4183-1353PM3160-002
Amount changed from $23,000.00 to $7,628.52

NOTE TO RTP - These funds in the amount of
$15,371.48 are to be reallocated onto this same
Task Order under Option Period 1 (Year 2).

Period of Performance: 09/25/2013 to 09/15/2015
Total Task Order Value (Base & Option 1):
$515,770.00

Total Task Order Direct LOE (Base & Option 1):
9296.0

Total Task Order Value - Option Period 1 (Year
2): $253,272.00

Total Direct LOE - Option Period 1 (Year 2):
4648.0

Total Funding as of Modification #004: $480,725.00

NSN 7540-01-152-8067

OPTIONAL FORM 236 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. GONTRASTIDECDE PAGE OF PAGES

1 | 2
2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 See Block 16C
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ® 9A. AMENDMENT OF SOLICITATION NO.
ALION SCIENCE AND TECHNOLOGY CORPORATION
Attn: PHYLLIS TURVEY 9B. DATED (SEE ITEM 11)
1000 BURR RIDGE PKWY
(b)(4) X 10A. MODIFICATION OF CONTRACT/ORDER NO.
BURR RIDGE IL 605270849 EP-W-13-024
0002
. ) 10B. DATED (SEE ITEM 13)
CODE 963450866 FACILITY CODE 11/13/2013
1. THISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ftems 8 and 15, and retuming copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER, ifby
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED

E.IMPORTANT:  Contractor Fisnot, . [Jis required to sign this documentandretum 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Omganized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 963450866 )

PM2.5 FRM Performance Evaluation Program Field/Laboratory Support Services
TOCOR: Michael Crowe Max Expire Date: 09/15/2020

The purpose of this modification is to shift funds in the amount of $15,371.48 from the
Base Period (Year 1) onto Option Period 1 (Year 2). Because of procedural issues with the

EAS system, this will be done in 2 parts. Modification 4 de-allocated the funds from the
Base Period. Modification 5 will now re-allocate these funds onto Option Period 1.

Continued ...
Exeept' as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED | 1¢ 16C. DATE SIGNED

s ELECTRONIG
D

SIGNATURE( 02/20/2015
(Signature of person suthorized to sign} ‘

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable ) Prescribed by GSA
FAR (48 CFR) 5§3.243




EONTRIRTION SUEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF .
EP-W-13-024/0002/005 2 2
NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
TEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) (¢} [D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Shifting funding
between Options

Total Amount for this Modification: $0.00

CHANGES FOR LINE ITEM NUMBER: 2 - Option Period
1 (Year 2)

NEW ACCOUNTING CODE ADDED:

Account code: )
13-E1-53GS-102A04-4183-1353PM3160-002
DCN-LineID 1353PM3160-002

Amount: $15,371.48

NOTE TO RTP - These funds in the amount of
$15,371.48 are being reallocated onto this same
Task Order under Option Period 1 (Year 2).

Period of Performance: 09/25/2013 to 09/15/2015
Total Task Order Value (Base & Option 1):
$515,770.00

Total Task Order Direct LOE (Base & Option 1):
9296.0

Total Task Order Value - Option Period 1 (Year

2): $253,272.00

Total Direct LOE - Option Period 1 (Year 2):
4648.0 ] ay

Total Funding as of Modification #005: $480,725.00

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT % EOHIRACTIDEO0E PAGE OF PAGES

1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. {Ilapplicage)
006 - See Block 16C PR-SRRPOD-15-00130
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
ALION SCIENCE AND TECHNOLOGY CORPORATION
Attn: PHYLLIS TURVEY 9B. DATED (SEE ITEM 11)
1000 BURR RIDGE PKWY '
(b)(4) , 10A. MODIFICATION OF CONTRACT/ORDER NO.
BURR RIDGE IL 605270849 X |lEP-W-13-024
0002
) 10B. DATED (SEE ITEM 13) .
CODE 963450866 FACILITY CODE 11/13/2013
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth in Item 14, The hour and date specified for receipt of Offers [is extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: {(a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. 1T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. . )

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Speciy type of modification and authonty)
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor Xlisnot,  [Jis required to sign this document and retumn 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 963450866

PM2.5 FRM Performance Evaluation Program Field/Laboratory Support Services
TOCOR: Michael Crowe Max Expire Date: 09/15/2020

The purﬁose of this modification is to shift funds in the amount of $19,048.52 from the
Base Period (Year 1) onto Option Period 1 (Year 2) of the same Task Order.

LIST OF CHANGES: :

Reason for Modification : Funding Only Action

Total Amount for this Modification: $0.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized 1o sign) . i (Signature of Contracting Officer)
NSN 7540011528070 . £ STANDARD FORM 30 (REV. 10-83)

Previous edition unusable . : Prescribed by GSA
¢ FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-024/0002/006 2 2
NAME OF OFFEROR OR CONTRACTOR !
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY jUNIT UNIT PRICE AMOUNT
(n) (B) (C}y KD) (E) (F)

CHANGES FOR LINE ITEM NUMBER 1l: Base Period
(Year 1)
Obligated Amount for this modification:

1-%19,048.52

Incremental Funded Amount changed from
$164,498.00 to $145,449.48

CHANGES FOR ACCOUNTING CODE:
13--E1-53GS-102A04XPM-4183---1453PM4019-001
Amount changed from $164,498.00 to $145,449.48

NOTE TO RTP - These funds in the amount of
$19,048.52 are being shifted onto Option Period 1.

CHANGES FOR LINE ITEM NUMBER 2: Option Period 1
{(Year 2)

Obligated Amount for this modification: $19,048.52
Incremental Funded Amount changed from
$218,227.00 to $237,275.52

NEW ACCOUNTING CODE ADDED:

Account code:
13-E1-53GS-102A04XPM~4183-1453PM4019~001
DCN~LineID 1453PM4019-001

Amount: $19,048.52

NOTE TO RTP ~ These funds in the amount of
$19,048.52 are being shifted from the Base Period.

Period of Performance: 09/25/2013 to 09/15/2015
Total Task Order Value (Base & Option 1):
$515,770.00

Total Task Order Direct LOE (Base & Option 1):
9296.0

Total Task Order Value - Option Period 1 (Year

2): $253,272.00 ]

Total Direct LOE - Option Period 1 (Year 2):
4648.0 .

Total Funding as of Modification #006: $480,725.00

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1| 2

2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE

4.

PR-SRRPOD-15-00130

REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

006 See Block 16C
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE I
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

ALION SCIENCE AND TECHNOLOGY CORPORATION
Attn: PHYLLIS TURVEY

1000 BURR RIDGE PKWY

[(0)@)

BURR RIDGE ‘IL 605270849

)|

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE /TEM 11)

CODE FACILITY CODE

963450866

T1. THIS ITEM ONLY APPLIES TO A

10A. MODIFICATION OF CONTRACT/ORDER NO.

X |[EP-W-13-024
0002
10B. DATED (SEE ITEM 13)
11/13/2013
MENDWENTS OF SOLICITATIONS

{J The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers

[Ois extended, [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: {a) By completing

ltems 8 and 15, and retuming

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE
ORDER NO. IN TTEM 10A.

A. THIS CHANGE ORDER IS 1ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT

8. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

0. OTHER (Specy pe of modifcation and authory)

X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor

Xlis not, Ois required to sign this document and retum 0

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Omganized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 963450866

PM2.5 FRM Performance Evaluation Program Field/Laboratory Support Services

TOCOR: Michael 'Crowe Max Expire Date:

09/15/2020

The purpose of this modification is to shift funds in the amount of $193,048.52 from the
Base Period (Year 1) onto Option Period 1 (Year 2) of the same Task Order.

LIST OF CHANGES:

Reason for Modification :
Total Amount for this Modlflcatlon'
Continued ...

$0.00

Funding Only Action

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Danny Uhr

158. CONTRACTOR/OFFEROR

{Signature of person authorized to sign)

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

NSN 7540-01-152-8070
Previous edition unusable

(Signature of Contracting Officer)
| STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-024/0002/006 2 I 2
NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) (€} |p) (E) (F)

CHANGES FOR LINE ITEM NUMBER 1: Base Period
(Year 1)

Obligated Amount for this modification:
-$19,048.52

Incremental Funded Amount changed from
$164,498.00 to $145,449.48

CHANGES FOR ACCOUNTING CODE:
13--E1-53GS-102A04XPM-4183-~~1453PM4019-001
Amount changed from $164,498.00 to $145,449.48

NOTE TO RTP - These funds in the amount of
$19,048.52 are being shifted onto Option Period 1.

CHANGES FOR LINE ITEM NUMBER 2: Option Period 1
(Year 2)

Obligated Amount for this modification: $19,048.52
Incremental Funded Amount changed from

$218,227.00 to $237,275.52

NEW ACCOUNTING CODE ADDED:.

Account code: ’
13-E1-53GS-102A04XPM-4183-1453PM4019-001
DCN-LineID 1453PM4019-001

Amount: $19,048.52

NOTE TO RTP - These funds in the amount of
$19,048.52 are being shifted from the Base Period.

Period of Performance: 09/25/2013 to 09/15/2015
Total Task Order Value (Base & Option 1):
$515,770.00

Total Task Order Direct LOE (Base & Option 1):
9296.0

Total Task Order Value - Option Period 1 (Year

2): $253,272.00 : )

Total Direct LOE - Option Period 1 (Year 2):
4648.0

Total Funding as of Modification #006: $480,725.00

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONERACTIDIEOQE . R AT

1| 3

2. AMENDMENT/MODIFICATION NO. 3. ;FFECTNE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
007 See Block 16C PR-OAR-15-01721

6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3BO5SR

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stats undZ/P Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ALION SCIENCE AND TECHNOLOGY CORPORATION
Attn: PHYLLIS TURVEY 9B. DATED (SEE ITEM 11)

1000 BURR RIDGE PKWY
7032693437 10A. MODIFICATION OF CONTRACT/ORDER NO.
BURR RIDGE IL 605270849 . X |[EP-W-13-024
0002
10B. DATED (SEE ITEM 13}
CODE 963450866 EACIEHCOUE 11/13/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [lis extended, [ ]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By °

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) -~ Net Increase: $250,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THiS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority) _
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor Xis not, O s required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 963450866

PM2.5 FRM Performance Evaluation Program Field/Laboratory Support Services

TOCOR: Michael Crowe Max Expire Date: 09/15/2020

The purpose of this modification is to exercise Base Option Period 2 (Year 3) of this task
order. The total ceiling amount for Base Option Period 2 (Year 3)is $257,320.00.
Additionally funds are being obligated in amount of $250,000.00 to do work under all task
areas of the Statement of Work.

LIST OF CHANGES:

Reason for Modification : Exercise an Option

Total Amount for this Modification: $257,320.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED .
/).’__—> % : % -,/é ELECTROMC
ManaTure | 09/15/2015
(Signature of person authorized to sign) ' {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable . . Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-13-024/0002/007 2 3
NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
TTEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) {C) D) (E) (F)

New Total Amount for this Version: $257,320.00
New Total Amount for this Award: $773,090.00
Obligated Amount for this Modification:
$250,000.00

New Total Obligated Amount for this Award:
$730,725.00 :

CHANGES FOR LINE ITEM NUMBER: 3
Total Amount changed from $0.00 to $257,320.00
Obligated Amount for this modification:
$250,000.00

Exercised option

NEW ACCOUNTING CODE ADDED:

Account code: )
15-E1-53GS-102A04-4183-1553PM5158~002
Amount: $23,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-53GS~102A04XPM-4183-1553PM5158-001
Amount: $227,000.00

Total Task Order Value: $773,090.00

(Base Period: $262,498.00)

(Option Period 1: $253,272.00)

(Option Period 2: $257,320.00)

Total Task Order Value with all Options:
$773,090.00

Total Task Order Funded Amount: $730,725.00
(Base Period: $228,078) ($82,628.52 Allocated)
(Option Period 1: $252,647.00) ($15,371.48
Allocated)

(Option Period 2: $250,000.00)

Delivery Location Code: R4 SESD
R4 SESD

980 College Station Road

Athens GA 30605

Period of Performance: 09/25/2013 to 09/15/2016

Total Task Order Value (Base & Option 1):
$515,770.00

Total Task Order Direct LOE (Base & Option 1):
9296.0

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110



c NUA N SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ONTINUATIO EP-W-13-024/0002/007 5 3
NAME OF OFFEROR OR CONTRACTOR
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Total Task Order Value - Option Period 1 (Year
2): $253,272.00

Total Direct LOE - Option Period 1 (Year 2):
4648.0

Total Funding as of Modification #006: $480,725.00

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT 1D CODE

PAGE OF PAGES
1| 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
[

008 See Block 16C

6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE l

SRRPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

ALION SCIENCE AND TECHNOLOGY CORPORATION
Attn: PHYLLIS TURVEY

1000 BURR RIDGE PKWY

(b))

BURR RIDGE IL 605270849

) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

CODE 963450866 FACILITY CODE

-13-024
0002

X EO? MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)
11/13/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

7] The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers

[Jis extended. [is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECE!PT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER ifby

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

% A B':;'S é:mgciﬁ %%%55 of ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
CHANGES - TIME-AND-MATERIALS OR LABOR-HOURS 9FAR 52.243- -3) (SEP 2000)
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc. ) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authonty)
E. IMPORTANT: Contractor -Ois not. [X]is required to sign this document and retumn copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headmgs including solicitation/contract subject matter where feasible.}

DUNS Number: 963450866

PM2.5 FRM Performance Evaluation Program Field/Laboratory Support Services
TOCOR: Michael Crowe Max Expire Date: 09/15/2020

The purpose of this modification is to incorporate the attached statement of work addendum
into Task Order #0002. The total estimated value (ceiling) for Base Period - Year 3 is
hereby increased from $257,320.00 to $363,623.00, and the total estimated value (ceiling)
for the entire three-year base period is hereby increased from $773,090.00 to $879,393.00.

Revised ceiling amounts for Years 4-7 are shown below.

unchanged.

LIST OF CHANGES:
Continued ...

Funding obligations remain

Except as provided herein, all terms and conditions of the document referenced in ftem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Ross Miller

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Signature of person authorized to sign)

168. UNITED STATES OF AMERICA

o) e

16C. DATE SIGNED
CLECTROMKC

(Signature of Contracting Officer)

BONATURE | 01/22/2016

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-13-024/0002/008

PAGE OF

NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY JUNIT

(C)

UNIT PRICE
(E)

AMOUNT
(F)

0004

0005

0006

0007

Reason for Modification .: Change Order
New Total Amount for this Award: $2,267,728.00

CHANGES FOR LINE ITEM NUMBER: 3
Total Amount changed
from $257,320.00 to $363,623.00

Delivery Location Code: R4 SESD
R4 SESD

980 College Station Road

Athens GA 30605

Period of Performance: 09/25/2013 to 09/15/2016

Option Period 1 -~ Year 4
(Option Line Item)
09/16/2016

Option Period 2 - Year 5
(Option Line Item)
09/16/2017

Award Term 1 - Year 6
(Option Line Item)
09/16/2018

Award Term 2 - Year 7
(Option Line Item)
09/16/2019

Total Estimated Task Order Value (Years 1-7):
$2,267,728.00

Total Estimated Task Order Value (Base Period -
Years 1-3): $879,393.00 .
Total Task Order Value - Base Period (Year 3):
$363,623.00 .

Total Task Order Funding (Years 1-3): $730,725.00
Total Base Period (Year 3) Funding: $250,000.00

338,778.00

344,208.00

349,803.00

355,546.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-85)
Sponsored by GSA
FAR (48 CFR) 53.110




ESAT Region 4 Task Order 002 Statement of Work
Performance Evaluation Program (PEP)—Field Support Services for Region 4

Task Order Period of Performance: 09/16/2013 - 09/15/2020
Year 3 Modification — 09/16/2015

PURPOSE AND INTRODUCTION:

The purpose of this Task Order modification is to request additional support for the Performance
Evaluation Program (PEP) to assess the performance of established ambient air field instruments used to
monitor the criteria pollutant PM, 5.

The required increase in the number of PEP audits is a result of the increase in the number of Primary
Quality Assurance Organizations (PQAOs) in Region 4. Region 4 has recently increased from 9 PQAOs
to 18 PQAOs. PQAOs with 5 PM2.5 sites or less are required to have a minimum of 5 audits per year.
PQAOs with more than 5 sites are required to have 8 audits per year. These are regulatory requirements
which are described in 40 CFR Part 58, Appendix A. The increase in the number of Region 4 PQAOs
will result in an approximately 50% increase in the number of required PMa s audits.

This increase will affect the final five years of the contract (the Base period year 3, the 2-year Option
Period and the 2-year Award Term).

Task Area Descriptions

The contractor shall continue to provide the task work based on the terms set forth in the original task
order SOW. The task order will be incrementally funded by the appropriation provided by the program
- budget office. .

Deliverables

Complete PM; s site audits. A list of sites, which has a description of audit types, is located on the EPA
R4 SESD shared network drive. The approximate number of audits in the original SOW was 75-80. The
- number of minimum required audits has increased by 40 audits / 12 trips and 1 training for years
3-7 of the contract. This results in a total of 115-120 PM, s PEP audits. Additional audits, after
failed performance audits, will be conducted as recourses allow. ‘

Audit activities between the PEP and NPAP programs should be scheduled to coincide on field trips
when practical. However, this level of increase in work product will require additional field
resources. :

This increase will require an additional PM.s PEP field vehicle to be leased by the contractor as
well one additional FTE. Approximately 70% of the FTE will be spent in support of the PEP
program with 30% to the NPAP program (Task Order 001).



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT SR R LD PAGE °F| PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
009 : See Block 16C PR-OAR-16-00354
6. ISSUED BY g CODE | SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |
SRRPOD '
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N..W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ® 9A. AMENDMENT OF SOLICITATION NO.
ALION SCIENCE AND TECHNOLOGY CORPORATION
Attn: PHYLLIS TURVEY 9B. DATED (SEE ITEM 11)
1000 BURR RIDGE PKWY
(b)(4) x [|19A. MODIFICATION OF CONTRACT/ORDER NO.
BURR RIDGE IL 605270849 EP-W-13-024
0002
_ 108. DATED (SEE ITEM 13)
CODE 963450866 IFACIL!TYCODE 11/13/2013
11. THIS ITEM ONLY APPUES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in tem 14. The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Offers must acknbwledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or {c) By

. separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER if by
virtue of this amendment you desire to change an offer already submitted , such changa may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) .Net Increase: $105, 988.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor Ois not. [x]is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 963450866

PM2.5 FRM Performance Evaluation Program Field/Laboratory Support Services

TOCOR: Michael Crowe Max Expire Date: 09/15/2020 ’

The purpose of this modification is to obligate $105,988.00 to Base Option Period 2 (Year
3) of this task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Total Amount for this Award: $2,267,728.00

Obligated Amount for this Modification: $105,988.00

New Total Obligated Amount for this Award: $836,713.00

Continued ...

Except as pro;/ided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and efféd %

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prinf)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA ; 16C. DATE SIGNED
. P 2 % ’/é CLECTROMIC |
SaNAYURE | '02/05/2016
(Signature of person authorized to sign} (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable ) Prescribed by GSA

"FAR (48 CFR) 53.243
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NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) ) o) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification:
$105,988.00 \

Incremental Funded Amount changed from
$250,000.00 to $355,988.00

NEW ACCOUNTING CODE ADDED:

Account code: .
16-E1-53GS-102A04XPM-4183~1653PM6054-001
Amount: $105,988.00

Total Task Order Value: $879,393.00
(Base Period: $262,498.00)

(Option Period 1: $253,272.00)

(Option Period 2: $363,623.00)

Total Task Order Value with all Options:
$879,393.00 -

(Base -Period: $228,078.00)
(Option Period 1: $252,647.00)
(Option Period 2: $355,988.00)

Delivery Location Code: R4 SESD
R4 SESD

980 College Station Road

Athens GA 30605

Total Task Order Funded Amount: $836,713.00

Period of Performance: 09/25/2013 to 09/15/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
010 See Block 16C PR-SRRPOD-16-00111
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE I
SRRPOD .
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) |SA. AMENDMENT OF SOLICITATION NO.
ALION SCIENCE AND TECHNOLOGY CORPORATION )
Attn: PHYLLIS TURVEY 98. DATED (SEE ITEM 11)
1000 BURR RIDGE PKWY
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
BURR RIDGE IL 605270849 X [EP-W-13-024
0002
10B. DATED (SEE ITEM 13)
CODE 953450866 |FACILITYCODE 11/13/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
) The above numbered solicitation is amended as set forth in tem 14. The hour and date specified for receipt of Offers [is extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF
X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor Oisnot.  [xlis required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MOD!FICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 963450866

PM2.5 FRM Performance Evaluation Program Field/Laboratory Support Services

TOCOR: Michael Crowe Max Expire Date: 09/15/2020 ’

The purpose cof this modification is to shift funds from option period 1 year 2 in the
amount of $216.96 to base year 1.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

New Total Amount for this Version: $515,770.00

New Total Amount for this Award: $2,267,728.00

CHANGES FOR LINE ITEM NUMBER: - 1

Continued ... -

Except as provided herein, all terms and conditions of the document referenced in ftem 9 A or 10A, as heretofore ehanged, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
{Signature of person suthorized fo sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR {48 CFR) 53.243
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NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) ' (B) © o (E) (F)

Obligated Amount for this modification: $216.96

NEW ACCOUNTING CODE ADDED:

Account code: :
14-E1-53GS-102A04XPM-4183-1553PM5026-001
Amount: $216.96

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification: -$216.96

CHANGES FOR ACCOUNTING CODE:
14-E1-53GS-102A04XPM-4183-1553PM5026-001

Total Task Order Value: $879,393.00
(Base Period: $262,498.00)

(Option Period 1: $253,272.00)

(Option Period 2: $363,623.00)

Total Task Order Value with all Options:
$879,393.00

Total Task Order Funded Amount: $836,713.00
(Base Period: $228,294.96)

(Option Period 1: $252,430.04)

(Option Period 2: $355,988.00)

Delivery Location Code: R4 SESD

R4 SESD

980 College Station Road

Athens GA 30605

Period of Performance: 09/25/2013 to 09/15/2016‘

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 0.CODE PARE °F| L
' I

2. AMENDMENTIMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. S. PROJECT NO. (If applicable)
011 See Block 16C PR-OAR-16-01414
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than Htem 6) CODE I
SRRPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) |SA. AMENDMENT OF SOLICITATION NO.
ALION SCIENCE AND TECHNOLOGY CORPORATION
Attn: PHYLLIS TURVEY 9B. DATED (SEE ITEM 11)
1000 BiRR RIDGE PKWY
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
BURR RIDGE IL 605270849 X |EP-W-13-024
0002
. 10B. DATED (SEE ITEM 13)
CODE 943450866 IFACILITYCODE 11/13/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Dis extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ftems 8 and 15, and retuming copies of the amendment; {b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: ~ $308,778.00
See Schedule :

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDE1R oE ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X B.8 TASK ORDER ORDERING PROCEDURES; B.5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED

D. OTHER (Specify type of modification and authonty)

E. IMPORTANT: Contractor Ois not. [X]is required to sign this document and retum _1__ copies to the issuing office.

14. DESCRIPTION OF AMENDMENTMODIFICATION (Organized by UCF section headings, including solicitation/contract subject malter where feasible.)
DUNS Number: 963450866

PM2.5 FRM Performance Evaluation Program Field/Laboratory Support Services

TOCOR: Michael Crowe Max Expire Date: 09/15/2020

The purpose of this modification is to:

1) exercise the Task Order Option Period 3 (Year 4),

2) obligate $308,778.00 to this task order.

3) The total ceiling amount for Task Order Option Period 3 (Year 4) is $ $338,778.00, and
4) The total amount funded available on this task order is $1,145,491.00.

5) The Contracting Officer Representative changed from Sandra Aker to Mike Crowe, and
Alternate is Cindy Gurley.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or prinf) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
% ELECTRONIC
!; 7 SIGNATURE 09/08/2016
{Signature of person authorized fo sign) (Signature of Contracting Officer) :

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable : : ] Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
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NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEM NO. SUPPLIES/SERVICES Ql_JANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (© [o) (E) (F)

LIST OF CHANGES:

Reason for Modification : Exercise an Option
New Total Amount for this Version: $338,778.00
New Total Amount for this Award: $2,267,728.00
Obligated Amount for this Modification:
$308,778.00

New Total Obligated Amount for this Award:
$1,145,491.00

Incremental Funded Amount changed: from
$836,713.00 to $1,145,491.00

Contracting Officer Representative changed from
Sandra Aker to Mike Crowe

Alt Contracting Officer Representative Cindy
Gurley

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification:
$308,778.00

Incremental Funded Amount changed from $0.00 to
$308,778.00
End Date changed from 15-SEP-16 to 15-SEP-17
Exercised option '

CHANGES FOR DELIVERY LOCATION: R4 SESD
Amount changed from $0.00 to $338,778.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-E1-53GS-102A04-4183-1653PM6137-002
Amount: $15,400.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-E1-53GS-102A04XPM-4183-1653PM6137-001
Amount: $293,378.00

Total Task Order Value: $879,393.00 $1,218,171.00
(Base Period: $262,498.00)

(Option Period 1: $253,272.00)

(Option Period 2: $363,623.00)

(Option Period 3: $338,778.00)

Total Task Order Value with all Options:
$1,218,171.00

Total Task Order Funded Amount: $1,145,491.00
(Base Period: $228,294.96)

(Option Period 1: $252,430.04)

(Option Period 2: $355,988.00)

(Option Period 3: $308,778.00)

Continued ...

NSN 7540-01-152-8067

- OPTIONAL FORM 338 (4-86)

Sponsored by GSA
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ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (€) [(D) (E) (F)

Period of Performance:

09/25/2013 to 09/15/2017

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



EP-W-13-024 Task Order #2 Modification #11

G.5 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984)
Project Officer(s) for this contract: |

Mike Crowe

U.S. EPA Region 4 ESAT

980 College Station Rd

Athens, GA 30605

Phone: (706) 335-8630

E-mail: crowe.mike@epa.gov

I_\lternat.e' Project Officer:
Cindy Gurley

U.S. EPA Region 4 ESAT
980 College Station Rd
Athens, GA 30605

Phone: (706) 335-8556

E-mail: gurley.cindy@epa.gov



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1| 2

2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
012 See Block 16C PR-OAR-17-01399

6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency
William Jefferson Clinton Building
‘1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) 0 9A. AMENDMENT OF SOLICITATION NO.

ALION SCIENCE AND TECHNOLOGY CORPORATION

Attn: PHYLLIS TURVEY 9B. DATED (SEE ITEM 11)
1000 BURR RIDGE PKWY
(b)(4)

x 10A. MODIFICATION OF CONTRACT/ORDER NO.
BURR RIDGE IL 605270849 EP-W-13-024
0002
. . 10B. DATED (SEE ITEM 13)
CODE 963450866 . IFACILITYCODE 11/13/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in tem 14. The hour and date specified for receipt of Offers [isextended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retumning copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change &n offer already submitted , such change méy be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $30,000.00
See Schedule :

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

G. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor Oisnot.  [X]is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, induding solicitation/contract subject matter where feasible.)
DUNS Number: 963450866

PM2.5 FRM Performance Evaluation Program Field/Laboratory Support Services

TOCOR: Michael Crowe Max Expire Date: 09/15/2020

The purpose of this modification is to obligate funds in the amount of $30,000.00 onto
Option Period 3 of this Task Order. The funding for this period has therefore increased
from $308,778.00 to $338,778.00.

LIST OF CHANGES:
Reason for Mcdification : Funding Only Action
Obligated Amcunt for this Modification: $30,000.00

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
% ELECTRONIC
> — SIGNATURE | 07/24/2017
{Signature of person authorized fo sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 . . STANDARD FORM 30 (REV. 10-83)
Previous edition unusable ’ Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF
CONTINUATION SHEET |-y 13_024/0002/012 2 2
NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) ) | (E) (F)

CHANGES FOR LINE ITEM NUMBER: 4
Obligated Amount for this modification: $30,000.00
Incremental Funded Amount changed from
$308,778.00 to $338,778.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-E1-53GS-102A04XPM~-4183-1753PM7102-001
DCN-LineID 1753PM7102-001

Amount: $30,000.00

Period of Performance: 09/25/2013 to 09/15/2017
Total Task Order Value: 1,218,171.00

(Base Period: $262,498.00)

(Option Period 1: $253,272.00)

(Option Period 2: $363,623.00)

(Option Period 3: $338,778.00) ]
Total Task Order Value with all Options:
$1,218,171.00

Total Task Order Funded Amount: $1,175,491.00
(Base Period: $228,294.96)

(Option Period 1: $252,430.04)

(Option Period 2: $355,988.00)

(Option Period 3: $338,778.00)

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
013 . See Block 16C PR-ORR-17-01104
6. ISSUED BY . CODE |SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I
SRRPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
ALION SCIENCE AND TECHNOLOGY CORPORATION
Attn: PHYLLIS TURVEY : 98. DATED (SEE ITEM 11)
1000 BURR RIDGE PKWY
(b)(4) x |10A MODIFICATION OF CONTRACT/ORDER NO.
BURR RIDGE IL 605270849 EP-W-13-024
0Q02
10B. DATED (SEE ITEM 13)
CODE 963450866 IFACILITYCODE 11/13/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $127,046.73
See Schedule ‘

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

-CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authonty)
X B.8 TASK ORDER ORDERING PROCEDURES; B.S5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor Xlisnot,  [Jis required to sign this documentandretum ________________ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 963450866 .

PM2.5 FRM Performance Evaluation Program Field/Laboratory Support Services

TOCOR: Michael Crowe Max Expire Date: 09/15/2020

The purpose of this modification is to exercise Task Order Option Period 4 (year 5) of this
task order. The total ceiling amount for Task Order Option Period 4 (year 5)is $344,208.00.
The total funded amount for Task Option Period 4 (year 5) is $127,046.73.

LIST OF CHANGES:

Reason for Modification : Exercise an Option

Period Of Performance End Date changed from 15-SEP-17 to 15-SEP-18

New Total Amount for this Version: $344,208.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
‘ Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
—D % ELECTRONIC
E 7 SIGNATURE 09/08/2017
(Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable - . Prescribed by GSA

FAR (48 CFR) 53.243



TI€ H REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE . OF
CONTINUATION SHEET | pp,_y;_13-024/0002/013 IRE
NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) ) . (B) (<) (D) (E) (F)
New Total Amount for this Award: $2,267,728.00

Obligated Amount for this Modification:
$127,046.73

New Total Obligated Amount for this Award:
$1,302,537.73

Incremental Funded Amount changed: from
$1,175,491.00 $1,302,537.73

CHANGES FOR LINE ITEM NUMBER: 5
Obligated Amount for this modification:
$127,046.73

Incremental Funded Amount changed from $0.00 to
$127,046.73 ;
Start Date changed from 16-SEP-13 to 16-SEP-17
End Date changed from 15-SEP-16 to 15-SEP-18
Exercised option

NEW ACCOUNTING CODE ADDED:

Account code:
17-E1-53GS~102A04XPM-4183-1753PM7085-001
Amount: $127,046.73

Delivery Location Code: R4 SESD
R4 SESD

980 College Station Road

Athens GA 30605

Period of Performance: 09/25/2013 to 09/15/2018
Total Task Order Value: 1,218,171.00 $1,562,379.00
(Base Period: $262,498.00)

(Option Period 1: $253,272.00)

(Option Period 2: $363,623.00)

(Option Period 3: $338,778.00)

(Option Period 4: $344,208.00)

Total Task Order Value with all Options:
$1,562,379.00

Total Task Order Funded Amount: $1,175,491.00
$1,302,537.73

(Base Period: $228,294.96)

(Option Period 1: $252,430.04)

(Option Period 2: $355,988.00)

(Option Period 3: $338,778.00)

(Option Period 4: $127,046.73)

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE: OF FAGES

: 1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE : 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00014 See Block 16C PR-SRRPOD-18-00058
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE l
SRRPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460 3
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
ALION SCIENCE AND TECHNOLOGY CORPORATION
Attn: PHYLLIS TURVEY 9B. DATED (SEE ITEM 11)
1000 BURR RIDGE PKWY : _
b)(4 . :
( )( ) X 10A. MODIFICATION OF CONTRACT/ORDER NO.
BURR RIDGE IL 605270849 EP-W-13-024 .
0002
108. DATED (SEE ITEM 13)
CODE 963450866 |FACIL"YCODE 11/13/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted,, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

0. OTHER (Specify rypé of modification and authority)
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED

E.IMPORTANT: . Contractor Kisnot.  [lis required to sign this documentandretum _______ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 963450866 )

TOCOR: Michael Crowe Max Expire Date: 09/15/2020

The purpose of this modification is to shift funds onto Option Period 4 in the following
amounts:

Base Period: $0.02

Option Period 1: $ 4,554.72

Option Period 2: $34,947.80

Option Period 3: $§ 1,259.46

The funding for Option Period 4 has therefore increased by $40,762.00 from $127,046.73 to
$167,808.73.

Continued ...

" Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
. : % ELECTRONIC
: 7 i SIGNATURE | 12/21/2017
{Signature of person authorized to sign) (Signature of Contracting Officen)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR {48 CFR) 5§3.243




E REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |0 _u_13_024/0002/P00014 2
NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) (C) (D) (E) (F)

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Total Amount for this Modification: $0.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: =-$.02
Incremental Funded Amount changed from
$145,666.44 to $145,666.42

CHANGES FOR ACCOUNTING CODE:
14-E1-53GS-102A04XPM~4183-1553PM5026-001
Amount changed from $216.96 to $216.94

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: -$4,554.72
Incremental Funded Amount changed from
$237,058.56 to $232,503.84

CHANGES FOR ACCOUNTING CODE:
14-E1-53GS-102A04-4183-1453PM4146~-002
Amount changed from $23,000.00 to $22,032.98

CHANGES FOR ACCOUNTING CODE:
14-E1-53GS-102A04XPM-4183-1553PM5026~001
Amount changed from $112,508.04 to $108,920.34

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification:
-$34,947.80 ’
Incremental Funded Amount changed from
$355,988.00 to $321,040.20

CHANGES FOR ACCOUNTING CODE:
15-E1-53GS-102A04-4183-1553PM5158-002
Amount changed from $23,000.00 to $17,669.91

CHANGES FOR ACCOUNTING CODE:
16-E1-53GS-102A04XPM-4183-1653PM6054-001
Amount changed from $105,988.00 to $76,370.29

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: -$1,259.46
Incremental Funded Amount changed from

$338,778.00 to $337,518.54

CHANGES FOR ACCOUNTING CODE:
17-E1-53GS-102A04XPM~4183~-1753PM7102-001
Amount changed from $30,000.00 to $28,740.54

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



) REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET o o_y1_13-024/0002/P00014 3 | 3
NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) (c) .|y (E) (F)

CHANGES FOR LINE ITEM NUMBER: 5 )
Obligated Amount for this modification: $40,762.00
Incremental Funded Amount changed from
$127,046.73 to $167,808.73

NEW ACCOUNTING CODE ADDED:

Account code: .
14-E1-53GS-102A04XPM-4183-1553PM5026-001
DCN-LineID 1553PM5026-001

Amount: $3,587.72

NEW ACCOUNTING CODE ADDED:

Account code: .
14-E1-53GS-102A04-4183~1453PM4146-002
DCN-LineID 1453PM4146-002

Amount: $967.02

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-53GS-102A04-4183-1553PM5158-002
DCN-LineID 1553PM5158-002

Amount: $5,330.09

NEW ACCOUNTING CODE ADDED:

Account code:
16-E1-53GS-102A04XPM-4183-1653PM6054-001
DCN-LineID 1653PM6054-001

Amount: $29,617.71

NEW ACCOUNTING CODE ADDED:

Account code:
17-E1-53GS-102A04XPM~-4183-1753PM7102-001
DCN-LineID 1753PM7102-001

Amount: $1,259.46

Period of Performance: 09/25/2013 to 09/15/2018
Total Task Order Value: $1,562,379.00

(Base Period: $262,498.00)

(Option Period 1: $253,272.00)

(Option Period 2: $363,623.00)

(Option Period 3: $338,778.00)

(Option Period 4: $344,208.00)

Total Task Order Funded Amount: $1,302,537.73
(Base Period: $228,294.94)

(Option Period 1: $247,875.32)

(Option Period 2: $321,040.20)

(Option Period 3: $337,518.54)

(Option Period 4: $167,808.73)

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT - CONTRACT D CODE PAGE IE FAGED

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. S. PROJECT NOl. (/f applicable)
015 See Block 16C PR-OAR-18-00502
6. ISSUED BY ’ CODE | SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I
SRRPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460 .
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZiP Code) ™ FSA. AMENDMENT OF SOLICITATION NO.
ALION SCIENCE AND TECHNOLOGY CORPORATION
Attn: PHYLLIS TURVEY 9B. DATED (SEE ITEM 11)
1 BURR RIDGE PKWY
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO
BURR RIDGE IL 605270849 X [EP-W-13-024 '
0002
10B. DATED (SEE ITEM 13)
CODE 963450866 IFAC'UTYCODE | |11/13/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[} The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended, [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer elready submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $176,399.27
See Schedule

13. THIS ITEM ONLY APPUIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity) ]
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor : XJis not. Oiis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract sub/ecf matter where feasible.)
DUNS Number: 963450866

TOCOR: Michael Crowe Max Expire Date: 09/15/2020

The purpose of this modification is to obligate funds in the amount of $176,399.27 to
Option Period ‘4 (Year 5). The funding for Option Period 4 (Year 5) has therefore increased
by $176,399.27 from $167,808.73 to $344,208.00, which has now reached ceiling capacity for
Option Period 4 (Year 5).

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ftem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
: ’ —\> % ELECTRONMIC
z SIGNATURE | 03/08/2018
(Signature of person suthorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



' REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|pr_y;_13-024/0002/015 2 | 2
NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © |o (E) {F)

Obligated Amount  for this Modification:
$176,399.27

CHANGES FOR LINE ITEM NUMBER: 5
Obligated Amount for this modification:
$176,399.27 ‘k

Incremental Funded Amount changed from
$167,808.73 to $344,208.00 ’

NEW ACCOUNTING CODE ADDED:

Account code:
18-E1-53GS-000A04XPM-4183-1853PM8036-001
DCN-LineID 1853PM8036-001

Amount: $161,399.27

NEW ACCOUNTING CODE ADDED:

Account code:
18-E1-53GS-000A04-4183-1853PM8036-002
DCN-LineID 1853PM8036-002

Amount: $15,000.00

Period of Performance: 09/25/2013 to 09/15/2018

Total Task Order Value: $1,562,379.00
(Base Period: $262,498.00)

(Option Period 1: $253,272.00)
(Option Period 2: $363,623.00)
(Option Period 3: $338,778.00)
(Option Period 4: $344,208.00)

Total Task Order Funded Amount: $1,478,937.00

(Base Period: $228,294.94)

(Option Period 1: $247,875.32)
(Option Period 2: $321,040.20)
(Option Period 3: $337,518.54)
(Option Period 4: $344,208.00)
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OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
) 1 3

2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00016 See Block 16C PR-OAR-18-01396
6. ISSUED BY CODE |R4 7. ADMINISTERED BY {If other than Itemn 6) CODE I
Region 4
US Environmental Protection Agency
Atlanta Federal -Center
61 Forsyth Street, SW
Atlanta GA 30303-3104
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ™ 9A. AMENDMENT OF SOLICITATION NO.
ALION N AND TECHNOLOGY CORPORATION
Attn: (b)(4) 9B. DATED (SEE ITEM 11)
1750 TYSONS BLVD
SUITE 1300 . x 10A. MODIFICATION OF CONTRACT/ORDER NO.
MC LEAN VA 22102 EP-W-13-024
' 0002
10B. DATED (SEE ITEM 13)
CODE 963450866 IFAC"-"Y,CODE 11/13/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered soficitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers .Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ftems 8 and 15, and retuming copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER 1f by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: ] $110, 000.00
See Schedule )

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN.THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and_authon'ry)
X B.5 LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103)

E. IMPORTANT: Contractor Xlis not. {Tis required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 963450866

TOCOR: Michael Crowe Max Expire Date: 09/15/2020 InvoiceApprover: Cindy Gurely

The purpose of this modification is to extend the period of performance to September 15,
2019 and to incremental fund in the amount of $110,000.00. The total ceiling amount for
Award Term 1 (year 6) is $349,803.00.

LIST OF CHANGES: )

Reason for Modification: Funding Only Action

Period Of Performance End Date changed from 15-SEP-18 to 15-SEP-19
Total Amount for this Modification: $0.00

New Total Amount for this Version: $349,803.00

Continued ... :

Except as provided herein, all terms and conditions of the document referenced in ltem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) ) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Samuel Richardson

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
- ELECTRONKS
Sorrwil Ruclndiv sanature | 69/06/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable . Prescribed by GSA
3 FAR (48 CFR) §3.243



N 1 s REFERENCE NO. QF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| o 41 33 024/0002/P00016 2 | 3
NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(3) (B) © o (E) (F)

New Total Amount for this Award: $2,267, 728.00
Obligated Amount for this Modification:
$110,000.00

New Total Obligated Amount for this Award:
$1,490,937.00

Incremental Funded Amount changed: from
$1,380,937.00 to $1,490,937.00

Invoice Approving Official changed to : Cindy
Gurely ’

CHANGES FOR LINE ITEM NUMBER: = 6

Obligated Amount for this Modification:
$110,000.00 :

Incremental Funded Amount changed from $0.00 to
$110,000.00

Start Date changed from 16-SEP-13 to 16-~SEP-18
End Date changed from 15-SEP-16 to 15-SEP-19
Exercised option FOB changed from Destination to

CHANGES FOR DELIVERY LOCATION: R4 SESD
Amount changed from $0.00 to $349,803.00

NEW ACCOUNTING CODE ADDED:
Account code:
18-~E1-53GS-000A04-4183-1853PM8110-002
Beginning FiscalYear 18
Ending Fiscal Year

Fund (Appropriation) E1
Budget Organization 53GS
Program (PRC) 000A04
Budget (BOC) 4183

Job # (Site/Project)

Cost Organization
DCN-LineID 1853PM8110-002
Quantity: 0

Amount: $10,000.00
Percent: 0

Subject To Funding: N

NEW ACCOUNTING CODE ADDED:

Account code:
18~E1-53GS-000A04XPM-4183-1853PM8110-001
Beginning FiscalYear 18

Ending Fiscal Year ¢
Fund (Appropriation) E1

Budget Organization 53GS

Program (PRC) O00AO4XPM

Budget (BOC) 4183

Job # (Site/Project)

Cost Organization

Continued ...
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. REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET o _w_13_-024/0002/P00016 3 | 3
NAME OF OFFEROR OR CONTRACTOR
ALION SCIENCE AND TECHNOLOGY CORPORATION
ITEM NO. SUPPLIEIS/SERWCES QUANTITY UNIT UNIT PRICE AMOUNT
(A7) (B) (C) (D) (E) (F)

DCN-LineID 1853PM8110-001
Quantity: O

Amount: $100,000.00
Percent: 0

Subject To Funding: N

Delivery Location Code: R4 SESD
R4 SESD

980 College Station Road

Athens GA 30605

Period of Performance: 09/25/2013 to 09/15/2019
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